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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : MARSHALLTON VILLAGE STREETSCAPE IMPROVEMENTS

     CALL ORDER   : 001                     CONTRACT ID : T200820007.01                COUNTIES : NEW CASTLE

     LETTING DATE : 02/15/11                DISTRICT    : N2

     STATE/FEDERAL AID NO: ETEA-2008(10)    CONTRACT TIME :   89  CALENDAR DAYS

     CONTRACT DESCRIPTION :                RURAL(UNDER 5,000 POPULATION)                   PROJECT(S) : ETEA-2008(10)

     THE PROJECT CONSISTS OF SIDEWALK IMPROVEMENTS, CURB AND CURB

     RAMP UPGRADES, TEXTURED CROSSWALKS, PEDESTRIAN LIGHTING AND

     MINOR LANDSCAPING ALONG DUNCAN ROAD IN BETWEEN KIRKWOOD

     HIGHWAY AND GREENBANK ROAD.  IT ALSO INCLUDES THE

     IMPROVEMENT AND LANDSCAPING OF THE CIRCULAR SITE OF THE

     HISTORICAL MARKER FOR THE VILLAGE OF MARSHALLTON AT THE

     CORNER OF  OLD CAPITOL TRAIL AND GREENBANK ROAD.

          SET-ASIDE :

     VENDOR RANKING :   Contract was awarded on 03/22/11 to vendor JOSEPH T HARDY & SON, INC.

  --------------------------------------------------------------------------------------------------------------------------------

                                                                                               TOTAL           % OVER      % OVER

  RANK  VENDOR NAME                                                                             BID             LOW BID      EST

  --------------------------------------------------------------------------------------------------------------------------------

   0    ENGINEER'S ESTIMATE                                                              $       440,645.66    104.5871% 100.0000%

   1    JOSEPH T HARDY & SON, INC., 425 OLD AIRPORT RD, NEW CASTLE, DE, 19720            $       421,319.49    100.0000%  95.6141%

   2    GRASSBUSTERS LANDSCAPING CO, 935 RAHWAY DR, NEWARK, DE, 19711                    $       437,032.94    103.7296%  99.1801%

   3    JJID INC, 100 JULIAN LANE, BEAR, DE, 19701                                       $       525,964.58    124.8375% 119.3623%

====================================================================================================================================

                                          |(   0  )                     |(   1  )                     |(   2  )

                                          |ENGINEER'S ESTIMATE          |JOSEPH T HARDY & SON INC     |GRASSBUSTERS LANDSCAPING CO

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0001   MARSHALLTON VILLAGE STREETSCAPE IMPROVEMENTS

                                          |                             |                             |

0010 201000                          LUMP |    6000.00000        6000.00|    1000.00000        1000.00|    2000.00000        2000.00

  CLEARING AND GRUBBING                   |                             |                             |

0020 202000                1142.000  CY   |      15.31574       17490.58|      20.00000       22840.00|      18.00000       20556.00

  EXCAVATION AND EMBANKMENT               |                             |                             |

0030 210000                 385.000  CY   |      16.43940        6329.17|      20.00000        7700.00|      12.00000        4620.00

  FURNISHING BORROW TYPE "C" FOR PIPE,    |                             |                             |

  UTILITY TRENCH, AND STRUCTURE BACKFILL  |                             |                             |

0035 211000                          LUMP |    5000.00000        5000.00|    2000.00000        2000.00|   10000.00000       10000.00

  REMOVAL OF STRUCTURES AND OBSTRUCTIONS  |                             |                             |

0050 252002                  11.000  EACH |     151.77570        1669.53|     100.00000        1100.00|      70.00000         770.00

  INLET SEDIMENT CONTROL, AT GRADE INLET  |                             |                             |

0060 302007                 131.000  CY   |      48.24325        6319.87|      40.00000        5240.00|      40.00000        5240.00

  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             |

0070 302008                  90.000  CY   |      48.47887        4363.10|      45.00000        4050.00|      40.00000        3600.00

  GRADED AGGREGATE BASE COURSE, TYPE B,   |                             |                             |

  PATCHING                                |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : MARSHALLTON VILLAGE STREETSCAPE IMPROVEMENTS

     CALL ORDER   : 001                     CONTRACT ID : T200820007.01                COUNTIES : NEW CASTLE

     LETTING DATE : 02/15/11                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |JOSEPH T HARDY & SON INC     |GRASSBUSTERS LANDSCAPING CO

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0080 401665                  46.000  TON  |     117.41018        5400.87|     110.00000        5060.00|      90.00000        4140.00

  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22, PATCHING
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : MARSHALLTON VILLAGE STREETSCAPE IMPROVEMENTS

     CALL ORDER   : 001                     CONTRACT ID : T200820007.01                COUNTIES : NEW CASTLE

     LETTING DATE : 02/15/11                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |JOSEPH T HARDY & SON INC     |GRASSBUSTERS LANDSCAPING CO

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0090 401666                  76.000  TON  |      86.69569        6588.87|     100.00000        7600.00|      77.00000        5852.00

  SUPERPAVE, TYPE B HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22, PATCHING           |                             |                             |

0100 401667                 104.000  TON  |      79.58174        8276.50|     100.00000       10400.00|      75.00000        7800.00

  SUPERPAVE, BITUMINOUS CONCRETE          |                             |                             |

  BASECOURSE, 160 GYRATIONS, PG 64-22     |                             |                             |

  PATCHING                                |                             |                             |

0110 602001                  43.000  CY   |     842.59726       36231.68|     416.00000       17888.00|     450.00000       19350.00

  PORTLAND CEMENT CONCRETE MASONRY, CLASS |                             |                             |

  A                                       |                             |                             |

0120 602017                   9.000  CY   |     998.60824        8987.47|    1760.00000       15840.00|    4500.00000       40500.00

  PORTLAND CEMENT CONCRETE MASONRY,       |                             |                             |

  PARAPET, CLASS A                        |                             |                             |

0130 602646                 340.000  SF   |       4.56319        1551.48|       1.50000         510.00|       5.00000        1700.00

  SILICONE ACRYLIC CONCRETE SEALER        |                             |                             |

0140 604000               10500.000  LB   |       1.45108       15236.34|       1.40000       14700.00|       2.10000       22050.00

  BAR REINFORCEMENT, EPOXY COATED         |                             |                             |

0150 608000                   6.000  TON  |      31.72401         190.34|      40.00000         240.00|      40.00000         240.00

  COARSE AGGREGATE FOR FOUNDATION         |                             |                             |

  STABILIZATION AND SUBFOUNDATION BACKFILL|                             |                             |

0160 610001                  90.000  SF   |      42.00000        3780.00|      70.00000        6300.00|      80.00000        7200.00

  STONE MASONRY                           |                             |                             |

0170 612021                  16.000  LF   |      54.82121         877.14|     160.00000        2560.00|      40.00000         640.00

  REINFORCED CONCRETE PIPE, 15", CLASS IV |                             |                             |

0180 612529                1150.000  LF   |       3.02253        3475.91|       3.00000        3450.00|       2.00000        2300.00

  PIPE VIDEO INSPECTION                   |                             |                             |

0190 614660                  60.000  LF   |     250.00000       15000.00|     320.00000       19200.00|     200.00000       12000.00

  STEEL CASING PIPE, 24"                  |                             |                             |

0200 701010                  39.000  LF   |      23.04804         898.87|      21.00000         819.00|      25.00000         975.00

  PORTLAND CEMENT CONCRETE CURB, TYPE 1   |                             |                             |

0210 701020                 929.000  LF   |      19.82758       18419.82|      20.00000       18580.00|      15.00000       13935.00

  INTEGRAL PORTLAND CEMENT CONCRETE CURB  |                             |                             |

  AND GUTTER, TYPE 1                      |                             |                             |

0220 705001                4950.000  SF   |       4.50568       22303.12|       4.90000       24255.00|       5.00000       24750.00

  P.C.C. SIDEWALK, 4"                     |                             |                             |

0230 705007                 136.000  SF   |      26.18020        3560.51|      40.00000        5440.00|      25.00000        3400.00

  SIDEWALK SURFACE DETECTABLE WARNING     |                             |                             |

  SYSTEM                                  |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : MARSHALLTON VILLAGE STREETSCAPE IMPROVEMENTS

     CALL ORDER   : 001                     CONTRACT ID : T200820007.01                COUNTIES : NEW CASTLE

     LETTING DATE : 02/15/11                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |JOSEPH T HARDY & SON INC     |GRASSBUSTERS LANDSCAPING CO

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0240 705008                  98.000  SF   |      12.78886        1253.31|       7.00000         686.00|      14.00000        1372.00

  CURB RAMP, TYPE 1                       |                             |                             |

0250 705009                 369.000  SF   |      12.33416        4551.31|       7.00000        2583.00|      14.00000        5166.00

  CURB RAMP, TYPE 2, 3, AND/OR 4          |                             |                             |

0260 705504                 194.000  SF   |      21.79264        4227.77|      20.00000        3880.00|      20.00000        3880.00

  BRICK AND/OR BL0CK SIDEWALK             |                             |                             |

0270 708051                   2.000  EACH |    2426.87231        4853.74|    2000.00000        4000.00|    1800.00000        3600.00

  DRAINAGE INLET, 34" X 24"               |                             |                             |

0280 708056                   2.000  EACH |    4500.00000        9000.00|    4500.00000        9000.00|    4000.00000        8000.00

  DRAINAGE INLET, 66" X 66"               |                             |                             |

0290 710001                   3.000  EACH |     738.28361        2214.85|    1000.00000        3000.00|     300.00000         900.00

  ADJUSTING AND REPAIRING EXISTING        |                             |                             |

  DRAINAGE INLET                          |                             |                             |

0300 710002                   1.000  EACH |     659.29892         659.30|     500.00000         500.00|     600.00000         600.00

  ADJUSTING AND REPAIRING EXISTING MANHOL |                             |                             |

0310 727014                 150.000  LF   |       3.49196         523.79|       0.25000          37.50|       2.00000         300.00

  CONSTRUCTION SAFETY FENCE               |                             |                             |

0320 732002                1808.000  SY   |       6.33821       11459.48|       4.50000        8136.00|       5.00000        9040.00

  TOPSOIL, 6" DEPTH                       |                             |                             |

0330 734013                1808.000  SY   |       0.56182        1015.77|       0.40000         723.20|       0.75000        1356.00

  PERMANENT GRASS SEEDING, DRY GROUND     |                             |                             |

0340 734017                2400.000  SY   |       0.34174         820.18|       0.20000         480.00|       0.05000         120.00

  TEMPORARY GRASS SEEDING, DRY GROUND     |                             |                             |

0350 735006                2400.000  SY   |       0.45553        1093.27|       0.25000         600.00|       0.25000         600.00

  MULCHING, STRAW                         |                             |                             |

0360 735533                1662.000  SY   |       2.26873        3770.63|       2.00000        3324.00|       1.50000        2493.00

  SOIL RETENTION BLANKET MULCH, TYPE 3    |                             |                             |

0370 735534                 146.000  SY   |       2.83619         414.08|       2.00000         292.00|       1.50000         219.00

  SOIL RETENTION BLANKET MULCH, TYPE 4    |                             |                             |

0380 737523                          LUMP |   14200.00000       14200.00|   12495.00000       12495.00|   10146.00000       10146.00

  PLANTING                                |                             |                             |

0390 743003                  57.000  EADY |      23.54383        1342.00|      20.00000        1140.00|      15.00000         855.00

  ARROWPANELS, TYPE C                     |                             |                             |

0400 743004                  60.000  EADY |      61.96658        3717.99|      86.00000        5160.00|      75.00000        4500.00

  FURNISH AND MAINTAIN PORTABLE           |                             |                             |

  CHANGEABLE MESSAGE SIGN                 |                             |                             |

0410 743006                1653.000  EADY |       0.33299         550.43|       0.35000         578.55|       0.10000         165.30

  PLASTIC DRUMS                           |                             |                             |



                                               DELAWARE DEPARTMENT OF TRANSPORTATION                               DATE : 03/22/11

                                                                                                                   PAGE : 001 -5

                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : MARSHALLTON VILLAGE STREETSCAPE IMPROVEMENTS

     CALL ORDER   : 001                     CONTRACT ID : T200820007.01                COUNTIES : NEW CASTLE

     LETTING DATE : 02/15/11                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |JOSEPH T HARDY & SON INC     |GRASSBUSTERS LANDSCAPING CO

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0420 743050                 912.000  HOUR |      41.67000       38003.04|      41.67000       38003.04|      41.67000       38003.04

  FLAGGER, NEW CASTLE COUNTY, STATE       |                             |                             |

0430 743062                  80.000  HOUR |      60.42000        4833.60|      60.42000        4833.60|      60.42000        4833.60

  FLAGGER, NEW CASTLE COUNTY, STATE,      |                             |                             |

  OVERTIME                                |                             |                             |

0440 743504                  89.000  EACH |     104.68298        9316.79|     150.00000       13350.00|     125.00000       11125.00

  WARNING SIGNS                           |                             |                             |

0450 743507                4625.000  LFDY |       2.00000        9250.00|       0.50000        2312.50|       0.20000         925.00

  TEMPORARY BARRICADE, TYPE III           |                             |                             |

0460 743525                 171.000  EADY |       3.05211         521.91|       2.00000         342.00|       0.75000         128.25

  TEMPORARY WARNING SIGNS                 |                             |                             |

0470 743537                  57.000  EADY |     117.12156        6675.93|     150.00000        8550.00|     125.00000        7125.00

  FURNISH AND MAINTAIN TRUCK-MOUNTED      |                             |                             |

  ATTENUATOR, TYPE II                     |                             |                             |

0480 744520                   5.000  EACH |     694.75640        3473.78|     920.00000        4600.00|     800.00000        4000.00

  CONDUIT JUNCTION WELL, TYPE 1, 20" X    |                             |                             |

  20" PRECAST CONCRETE                    |                             |                             |

0490 745528                 522.000  LF   |       7.24818        3783.55|       9.50000        4959.00|      13.00000        6786.00

  SUPPLY OF 2" GALVANIZED STEEL CONDUIT   |                             |                             |

0500 745542                 157.000  LF   |      27.89338        4379.26|      28.00000        4396.00|      26.00000        4082.00

  INSTALLATION OF CONDUIT UNDER EXISTING  |                             |                             |

  PAVEMENT-DIRECTIONAL BORE               |                             |                             |

0510 745544                 365.000  LF   |       6.68844        2441.28|       5.85000        2135.25|      10.00000        3650.00

  INSTALLATION OF CONDUIT IN UNPAVED      |                             |                             |

  TRENCH                                  |                             |                             |

0520 746512                1623.000  LF   |       1.35759        2203.37|       2.00000        3246.00|       1.65000        2677.95

  CABLES, 1/#6 AWG                        |                             |                             |

0530 746513                 812.000  LF   |       0.85835         696.98|       1.70000        1380.40|       1.65000        1339.80

  CABLES, 1/#8 AWG                        |                             |                             |

0540 746852                   8.000  EACH |     886.52600        7092.21|    1000.00000        8000.00|     830.00000        6640.00

  POLE BASE, TYPE 6                       |                             |                             |

0550 748015                 112.000  SF   |       9.72196        1088.86|      11.00000        1232.00|      10.00000        1120.00

  PERMANENT PAVEMENT STRIPING,            |                             |                             |

  SYMBOL/LEGEND ALKYD-THERMOPLAST IC      |                             |                             |

0560 748551                1344.000  SF   |      18.00000       24192.00|      26.00000       34944.00|      25.00000       33600.00

  PREFORMED THERMOPLASTIC DECORATIVE      |                             |                             |

  PAVEMENT SYSTEM                         |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : MARSHALLTON VILLAGE STREETSCAPE IMPROVEMENTS

     CALL ORDER   : 001                     CONTRACT ID : T200820007.01                COUNTIES : NEW CASTLE

     LETTING DATE : 02/15/11                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |JOSEPH T HARDY & SON INC     |GRASSBUSTERS LANDSCAPING CO

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0570 749687                  51.000  EACH |      63.49641        3238.32|      80.00000        4080.00|      50.00000        2550.00

  INSTALLATION OR REMOVAL OF TRAFFIC      |                             |                             |

  SIGN(S) ON SINGLE SIGN POST
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : MARSHALLTON VILLAGE STREETSCAPE IMPROVEMENTS

     CALL ORDER   : 001                     CONTRACT ID : T200820007.01                COUNTIES : NEW CASTLE

     LETTING DATE : 02/15/11                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |JOSEPH T HARDY & SON INC     |GRASSBUSTERS LANDSCAPING CO

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0580 749690                  42.000  SF   |       4.99006         209.58|      23.00000         966.00|      12.00000         504.00

  INSTALLATION OR REMOVAL OF TRAFFIC      |                             |                             |

  SIGNS ON MULTIPLE SIGN POSTS            |                             |                             |

0590 753502                  60.000  LF   |     200.00000       12000.00|      10.00000         600.00|      80.00000        4800.00

  INSTALLING SANITARY SEWER, PVC, 10"     |                             |                             |

0600 758000                  28.000  SY   |      30.42576         851.92|      10.00000         280.00|      30.00000         840.00

  REMOVAL OF EXISTING PORTLAND            |                             |                             |

  CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,|                             |                             |

  ETC.                                    |                             |                             |

0610 762001                1172.000  LF   |       1.78343        2090.18|       2.25000        2637.00|       1.50000        1758.00

  SAW CUTTING, HOT MIX                    |                             |                             |

0620 762002                 103.000  LF   |       5.18473         534.03|       3.25000         334.75|       5.00000         515.00

  SAW CUTTING, CONCRETE, FULL DEPTH       |                             |                             |

0630 762501                  70.000  LF   |      15.00000        1050.00|       0.01000           0.70|      10.00000         700.00

  SAW CUTTING, P.C.C. OR STONE, HORIZONTA |                             |                             |

0640 763000                          LUMP |   13600.00000       13600.00|   10000.00000       10000.00|   14400.00000       14400.00

  INITIAL EXPENSE                         |                             |                             |

0650 763500                          LUMP |   15500.00000       15500.00|    5000.00000        5000.00|    9000.00000        9000.00

  MAINTENANCE OF TRAFFIC                  |                             |                             |

0660 763501                          LUMP |    8000.00000        8000.00|    5750.00000        5750.00|    5000.00000        5000.00

  CONSTRUCTION ENGINEERING                |                             |                             |

0670 763566                   2.000  EACH |    1000.00000        2000.00|    3000.00000        6000.00|    2000.00000        4000.00

  BENCH                                   |                             |                             |

     SECTION TOTALS                       |           $       440,645.66|           $       421,319.49|           $       437,032.94

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

     CONTRACT TOTALS                      |           $       440,645.66|           $       421,319.49|           $       437,032.94

====================================================================================================================================

     DBE GOALS                             |                 15        %|                  15        %|                  15        %

====================================================================================================================================
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : MARSHALLTON VILLAGE STREETSCAPE IMPROVEMENTS

     CALL ORDER   : 001                     CONTRACT ID : T200820007.01                COUNTIES : NEW CASTLE

     LETTING DATE : 02/15/11                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(       )                    |(      )

                                          |JJID INC                     |                             |

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0001   MARSHALLTON VILLAGE STREETSCAPE IMPROVEMENTS

                                          |                             |                             |

0010 201000                          LUMP |    8717.25000        8717.25|                             |

  CLEARING AND GRUBBING                   |                             |                             |

0020 202000                1142.000  CY   |      24.05000       27465.10|                             |

  EXCAVATION AND EMBANKMENT               |                             |                             |

0030 210000                 385.000  CY   |      24.81000        9551.85|                             |

  FURNISHING BORROW TYPE "C" FOR PIPE,    |                             |                             |

  UTILITY TRENCH, AND STRUCTURE BACKFILL  |                             |                             |

0035 211000                          LUMP |    3352.56000        3352.56|                             |

  REMOVAL OF STRUCTURES AND OBSTRUCTIONS  |                             |                             |

0050 252002                  11.000  EACH |     158.08000        1738.88|                             |

  INLET SEDIMENT CONTROL, AT GRADE INLET  |                             |                             |

0060 302007                 131.000  CY   |      59.00000        7729.00|                             |

  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             |

0070 302008                  90.000  CY   |      78.09000        7028.10|                             |

  GRADED AGGREGATE BASE COURSE, TYPE B,   |                             |                             |

  PATCHING                                |                             |                             |

0080 401665                  46.000  TON  |     185.53000        8534.38|                             |

  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22, PATCHING           |                             |                             |

0090 401666                  76.000  TON  |     120.39000        9149.64|                             |

  SUPERPAVE, TYPE B HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22, PATCHING           |                             |                             |

0100 401667                 104.000  TON  |     173.14000       18006.56|                             |

  SUPERPAVE, BITUMINOUS CONCRETE          |                             |                             |

  BASECOURSE, 160 GYRATIONS, PG 64-22     |                             |                             |

  PATCHING                                |                             |                             |

0110 602001                  43.000  CY   |     452.86000       19472.98|                             |

  PORTLAND CEMENT CONCRETE MASONRY, CLASS |                             |                             |

  A                                       |                             |                             |

0120 602017                   9.000  CY   |    5687.85000       51190.65|                             |

  PORTLAND CEMENT CONCRETE MASONRY,       |                             |                             |

  PARAPET, CLASS A                        |                             |                             |

0130 602646                 340.000  SF   |       3.80000        1292.00|                             |

  SILICONE ACRYLIC CONCRETE SEALER        |                             |                             |

0140 604000               10500.000  LB   |       1.20000       12600.00|                             |

  BAR REINFORCEMENT, EPOXY COATED         |                             |                             |
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0150 608000                   6.000  TON  |      38.97000         233.82|                             |

  COARSE AGGREGATE FOR FOUNDATION         |                             |                             |

  STABILIZATION AND SUBFOUNDATION BACKFILL|                             |                             |

0160 610001                  90.000  SF   |      48.36000        4352.40|                             |

  STONE MASONRY                           |                             |                             |

0170 612021                  16.000  LF   |     136.30000        2180.80|                             |

  REINFORCED CONCRETE PIPE, 15", CLASS IV |                             |                             |

0180 612529                1150.000  LF   |       3.76000        4324.00|                             |

  PIPE VIDEO INSPECTION                   |                             |                             |

0190 614660                  60.000  LF   |     132.64000        7958.40|                             |

  STEEL CASING PIPE, 24"                  |                             |                             |

0200 701010                  39.000  LF   |      30.22000        1178.58|                             |

  PORTLAND CEMENT CONCRETE CURB, TYPE 1   |                             |                             |

0210 701020                 929.000  LF   |      21.96000       20400.84|                             |

  INTEGRAL PORTLAND CEMENT CONCRETE CURB  |                             |                             |

  AND GUTTER, TYPE 1                      |                             |                             |

0220 705001                4950.000  SF   |       6.14000       30393.00|                             |

  P.C.C. SIDEWALK, 4"                     |                             |                             |

0230 705007                 136.000  SF   |      37.61000        5114.96|                             |

  SIDEWALK SURFACE DETECTABLE WARNING     |                             |                             |

  SYSTEM                                  |                             |                             |

0240 705008                  98.000  SF   |      17.43000        1708.14|                             |

  CURB RAMP, TYPE 1                       |                             |                             |

0250 705009                 369.000  SF   |      17.43000        6431.67|                             |

  CURB RAMP, TYPE 2, 3, AND/OR 4          |                             |                             |

0260 705504                 194.000  SF   |      27.64000        5362.16|                             |

  BRICK AND/OR BL0CK SIDEWALK             |                             |                             |

0270 708051                   2.000  EACH |    2123.24000        4246.48|                             |

  DRAINAGE INLET, 34" X 24"               |                             |                             |

0280 708056                   2.000  EACH |    4354.97000        8709.94|                             |

  DRAINAGE INLET, 66" X 66"               |                             |                             |

0290 710001                   3.000  EACH |     851.36000        2554.08|                             |

  ADJUSTING AND REPAIRING EXISTING        |                             |                             |

  DRAINAGE INLET                          |                             |                             |

0300 710002                   1.000  EACH |    1042.18000        1042.18|                             |

  ADJUSTING AND REPAIRING EXISTING MANHOL |                             |                             |

0310 727014                 150.000  LF   |       3.81000         571.50|                             |

  CONSTRUCTION SAFETY FENCE               |                             |                             |
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0320 732002                1808.000  SY   |      11.35000       20520.80|                             |

  TOPSOIL, 6" DEPTH                       |                             |                             |

0330 734013                1808.000  SY   |       0.54000         976.32|                             |

  PERMANENT GRASS SEEDING, DRY GROUND     |                             |                             |

0340 734017                2400.000  SY   |       0.43000        1032.00|                             |

  TEMPORARY GRASS SEEDING, DRY GROUND     |                             |                             |

0350 735006                2400.000  SY   |       0.43000        1032.00|                             |

  MULCHING, STRAW                         |                             |                             |

0360 735533                1662.000  SY   |       2.15000        3573.30|                             |

  SOIL RETENTION BLANKET MULCH, TYPE 3    |                             |                             |

0370 735534                 146.000  SY   |       2.15000         313.90|                             |

  SOIL RETENTION BLANKET MULCH, TYPE 4    |                             |                             |

0380 737523                          LUMP |   11665.00000       11665.00|                             |

  PLANTING                                |                             |                             |

0390 743003                  57.000  EADY |      16.12000         918.84|                             |

  ARROWPANELS, TYPE C                     |                             |                             |

0400 743004                  60.000  EADY |      80.59000        4835.40|                             |

  FURNISH AND MAINTAIN PORTABLE           |                             |                             |

  CHANGEABLE MESSAGE SIGN                 |                             |                             |

0410 743006                1653.000  EADY |       1.00000        1653.00|                             |

  PLASTIC DRUMS                           |                             |                             |

0420 743050                 912.000  HOUR |      41.67000       38003.04|                             |

  FLAGGER, NEW CASTLE COUNTY, STATE       |                             |                             |

0430 743062                  80.000  HOUR |      60.42000        4833.60|                             |

  FLAGGER, NEW CASTLE COUNTY, STATE,      |                             |                             |

  OVERTIME                                |                             |                             |

0440 743504                  89.000  EACH |     161.19000       14345.91|                             |

  WARNING SIGNS                           |                             |                             |

0450 743507                4625.000  LFDY |       1.00000        4625.00|                             |

  TEMPORARY BARRICADE, TYPE III           |                             |                             |

0460 743525                 171.000  EADY |       2.42000         413.82|                             |

  TEMPORARY WARNING SIGNS                 |                             |                             |

0470 743537                  57.000  EADY |      24.49000        1395.93|                             |

  FURNISH AND MAINTAIN TRUCK-MOUNTED      |                             |                             |

  ATTENUATOR, TYPE II                     |                             |                             |

0480 744520                   5.000  EACH |     859.68000        4298.40|                             |

  CONDUIT JUNCTION WELL, TYPE 1, 20" X    |                             |                             |

  20" PRECAST CONCRETE                    |                             |                             |
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0490 745528                 522.000  LF   |       9.13000        4765.86|                             |

  SUPPLY OF 2" GALVANIZED STEEL CONDUIT   |                             |                             |

0500 745542                 157.000  LF   |      26.86000        4217.02|                             |

  INSTALLATION OF CONDUIT UNDER EXISTING  |                             |                             |

  PAVEMENT-DIRECTIONAL BORE               |                             |                             |

0510 745544                 365.000  LF   |       5.48000        2000.20|                             |

  INSTALLATION OF CONDUIT IN UNPAVED      |                             |                             |

  TRENCH                                  |                             |                             |

0520 746512                1623.000  LF   |       1.88000        3051.24|                             |

  CABLES, 1/#6 AWG                        |                             |                             |

0530 746513                 812.000  LF   |       1.61000        1307.32|                             |

  CABLES, 1/#8 AWG                        |                             |                             |

0540 746852                   8.000  EACH |     967.14000        7737.12|                             |

  POLE BASE, TYPE 6                       |                             |                             |

0550 748015                 112.000  SF   |      10.75000        1204.00|                             |

  PERMANENT PAVEMENT STRIPING,            |                             |                             |

  SYMBOL/LEGEND ALKYD-THERMOPLAST IC      |                             |                             |

0560 748551                1344.000  SF   |      26.86000       36099.84|                             |

  PREFORMED THERMOPLASTIC DECORATIVE      |                             |                             |

  PAVEMENT SYSTEM                         |                             |                             |

0570 749687                  51.000  EACH |      80.59000        4110.09|                             |

  INSTALLATION OR REMOVAL OF TRAFFIC      |                             |                             |

  SIGN(S) ON SINGLE SIGN POST             |                             |                             |

0580 749690                  42.000  SF   |      23.88000        1002.96|                             |

  INSTALLATION OR REMOVAL OF TRAFFIC      |                             |                             |

  SIGNS ON MULTIPLE SIGN POSTS            |                             |                             |

0590 753502                  60.000  LF   |     205.60000       12336.00|                             |

  INSTALLING SANITARY SEWER, PVC, 10"     |                             |                             |

0600 758000                  28.000  SY   |      22.74000         636.72|                             |

  REMOVAL OF EXISTING PORTLAND            |                             |                             |

  CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,|                             |                             |

  ETC.                                    |                             |                             |

0610 762001                1172.000  LF   |       1.29000        1511.88|                             |

  SAW CUTTING, HOT MIX                    |                             |                             |

0620 762002                 103.000  LF   |       4.30000         442.90|                             |

  SAW CUTTING, CONCRETE, FULL DEPTH       |                             |                             |

0630 762501                  70.000  LF   |      12.03000         842.10|                             |

  SAW CUTTING, P.C.C. OR STONE, HORIZONTA |                             |                             |
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0640 763000                          LUMP |   25454.09000       25454.09|                             |

  INITIAL EXPENSE                         |                             |                             |

0650 763500                          LUMP |    4382.62000        4382.62|                             |

  MAINTENANCE OF TRAFFIC                  |                             |                             |

0660 763501                          LUMP |    5372.98000        5372.98|                             |

  CONSTRUCTION ENGINEERING                |                             |                             |

0670 763566                   2.000  EACH |    1230.74000        2461.48|                             |

  BENCH                                   |                             |                             |

     SECTION TOTALS                       |           $       525,964.58|           $                 |           $

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

     CONTRACT TOTALS                      |           $       525,964.58|           $             0.00|           $

====================================================================================================================================

     DBE GOALS                             |                 15        %|                            %|                            %

====================================================================================================================================


